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UNIVERSITY MEDICAL CENTER OF SOUTHERN NEVADA 
BID NO.  2011-29 

Air Handling Unit Replacement – Surgical Services Dept. 
 
November 10, 2011 

 
ADDENDUM NO. 1 

 
General Conditions 
 
Section 1.2. D Liquidated Damages shall be deleted in its entirety and replaced with the following: 

 
D. Liquidated Damages 
 

1. In additions to the specific liquidated damages provided for in Subparagraph 
3 below and in the case of failure on the part of the Contractor to complete 
the work within the time(s) specified in the Contract, or with such additional 
time(s) as may be granted by formal change order, or if the Contractor fails 
to perform the work, or any separable part thereof, with such diligence as will 
insure its completion within the time(s) specified in the contract or any 
extensions thereof, the Contractor shall pay to the Owner, as liquidated 
damages, the sum of $100.00 for each calendar day of delay until the work 
is complete, together with any increased costs incurred by the Owner in 
completing the work. 

 
2. Notwithstanding any other terms of the Contract, the parties agree that if the 

project is not substantially completed by the completion time specified for the 
project, the Contractor may receive, as damages, the sum of $100.00 for 
each calendar of delay not caused by the Contractor, its Subcontractor or 
suppliers. The damages shall be the sole remedy available to Contractor due 
to delay and no other award will be allowed for home office overhead, field 
office overhead, labor costs, acceleration expenses or any other damages or 
costs of any kind whatsoever, resulting from delay or inability to finish the 
project as scheduled. No damages will be paid by the Owner for weather-
caused delays. 

 
3. The installation of each air handling unit is required to be completed on 

consecutive weekends, mutually agreed to and scheduled by the parties.  
The time of installation will be between 5:00 pm on Friday and 8:00 pm 
Monday.  This time is necessary to ensure minimal impact to the surgical 
services department (operating rooms). 

 
Notwithstanding any other terms of the Contract, the parties agree that if the 
Contractor fails to complete the installation of each air handling unit prior to 
8:00 pm Monday, on the mutually agreed upon date, the Contractor shall pay 
to the Owner, as liquidated damages, the sum of $75,000.00 for each 
calendar day (or portion thereof) of delay until the work is complete, which 
amount will not be prorated, together with any increased costs incurred by 
the Owner in the completing the work. 

 
4. Owner’s Recovery of Bidder’s Preference Liquidated Damages 

 
If the Owner determines that the Contractor has failed to comply with a 
requirement certified in its Public Works Bidder’s Preference Affidavit, the 
Owner may seek to recover by civil action Liquidated Damages for material 
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breach of the contract in the amount of one percent (1%) of the contract 
price. 

 
Bid Opening Date 
The Bid Opening date of November 21, 2011 at 3:00:00 p.m. (Pacific) remains unchanged.  Bids will be 
accepted at the UMC Trauma Building, 800 Rose St, Suite 409 and opened immediately thereafter. 
 
Should you have any questions, please contact me at (702) 383-3606 or via email at 
jim.haining@umcsn.com.  
 
Issued by: 
 
Jim Haining, CPSM, CPSD, C.P.M., A.P.P. 
Purchasing Administrator, Contracts Management 
 
Attachments: None 

 
cc: David Brice 
 Chuck Wewer 
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